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Schedule of Worked as definved by Hurley & Davies. 

West Elevation - CC South Elevation - DD

Install temporary propping in order to stabilise floor joists 
and the structure generally. Provide temporary 
balustrade and handrails where necessary. Provide 
sheeting or boarding wherever floor boarding is missing. 
Cordon off floor areas where joists are missing or 
unsupportable and display warning signs for duration of 
works.

Allow to provide all necessary 
independent scaffolding, scaffold 
staircase, hoists, platforms, roof 
level edge protection and the like 
during work in progress in order to 
provide suitable external access 
and protection for materials/labour 
and to permit the safe 
implementation of all specified 
works.

All rainwater goods to be prepared, primed 
and painted in accordance with 
manufacturer’s written instructions using a 
high performance paint specification. Paint 
new cast iron goods before site assembly and 
make good joints, chips and fixings 
immediately after fixing.

Clean rainwater goods 
through to inspection 
chambers and generally 
ensure that all rainwater 
run-off is conducted to 
drains.

Rake out loose and 
defective stonework 
pointing and repoint 
(only where 
necessary).

Carry out repairs to 
windows and doors 
sensitively retaining the 
original fabric in 
preference to 
replacement where 
possible. 

Windows and doors should 
be overhauled and repaired 
by carefully splicing in new 
matching timber to follow 
accurately the original 
profile.

Where new replacement windows 
or doors are required they should 
be glazed as the original and 
manufactured from matching timber 
sections accurately following the 
original design and profile. Existing 
sound glass should be retained and 
only broken panes replaced.

Renew areas of vertical timber hit and 
miss style cladding, consisting of sawn 
softwood timber, size, profile and design 
to match existing.

Woodwork - prepare new and previously 
painted woodwork including wipe down, 
stop up, scrape off to remove, all loose 
and flaking material rub down, dust off 
and leave ready to receive 1 No. 
undercoat and 1 No. coat of finishing 
gloss.

Provisional sum 
allowance for 
asbestos 
environmental clean.

Overhaul and reinstate salvageable cast 
iron rainwater goods. Where sections are 
broken, damaged or missing, or in 
non-original materials such as uPVC, 
replace to match original profile and 
detail. Allowance for 50% replacement. Install temporary propping in order to 

stabilise floor joists and the structure 
generally. Provide temporary balustrade 
and handrails where necessary. Provide 
sheeting or boarding wherever floor 
boarding is missing. Cordon off floor areas 
where joists are missing or unsupportable 
and display warning signs for duration of 
works.

Clean rainwater goods through to 
inspection chambers and generally 
ensure that all rainwater run-off is 
conducted to drains.

Carefully strip the existing 
roof covering and hip/ridge 
tiles. Set aside all sound 
items for re-use. Strip off 
all battens and de-nail 
rafters.

During the opening up of the roof and 
exposure of timbers, inspect all for rot, 
insect attack and structural weakness, 
report any defective timbers to the CA.

Repair damaged roof timbers using new preservative 
treated timbers run to the original profile and treat rot or 
insect attack locally as required. Timbers should be 
spliced in-line rather than cheek bolted where 
appropriate. 

Fix new treated battens of 
same size as the originals, 
using aluminium nails, set 
out to the same gauge as 
the orignal over new 
reinforced sarking felt.

Renew all flashing, soakers, fillets, valley gutter linings 
using leadwork, laid to follow the recommendations of 
the Lead Sheet Association but also with respect of the 
original leadwork aesthetic.

Defective chimney pots are 
to be replaced to match the 
original form. Hack off 
cement fillet haunch and 
form new haunching in 
cement mortar.

Repair external rendering in a colour, 
texture and composition to match the 
existing. Renew existing rendered finish 
wherever this is missing, cracked or has 
lost its bond. If more than 50% of any 
existing rendered wall panel is loose then 
the whole of the render panel should be 
removed.

Repairs/replacement to timber 
cladding, fascias, soffits, cupola, finials, 
external finishing and architectural 
joinery. Retain as much original 
material as possible. Replace missing 
and rotten sections with timber to 
match species, visible grain 
characteristics, quality and colour, 
suitably treated for the location. New 
sections are to match the profile of the 
original with fixings to match existing.

Where new replacement windows or 
doors are required they should be 
glazed as the original and 
manufactured from matching timber 
sections accurately following the 
original design and profile. Existing 
sound glass should be retained and 
only broken panes replaced.

Reuse original ironmongery where possible. 
Where necessary select historically appropriate 
new ironmongery that meets the modern 
requirements of security and exit, yet is of an 
appropriate style and quality.

Allow to thoroughly clean, prepare 
and redecorate all existing timber 
cladding, fascias, soffits, cupola, 
finials, external finishing and 
architectural joinery.

Paint new and existing using traditional 
methods prior to assembly of sections where 
possible. Use good quality oil based paint, 
preparation as recommended in the paint 
manufacurer's written instructions, including 
knotting preparation treatment.

Remove all loose growths and infected 
coatings/decorations. Apply appropriate biocidal 
solution to growth areas and surrounding 
surfaces.

Prepare bare surfaces by sealing with a thinned first 
coat of breathable masonry paint, after which apply 2 
No. full coats of external quality, breathable masonry 
paint. All to be properly applied in full accordance with 
manufacturer's recommendations.

Excavate for and form new 
inspection chamber consisting 
of 450mm dia polypropylene 
unit with cover and frame.

Excavate trench in tarmacadam 
path, lay new 110mm PVCu pipe 
on 100mm pea shingle, break 
into existing inspection chamber 
amending bench as necessary. 
Backfill and make good 
tarmacadam path.

Take up existing 
paving; prepare base to 
receive new finish; lay 
new finish to match 
existing.

Re-roof using all original sound tiles, replacing 
broken or unsound tiles with new of the same 
colour, profile, size and glaze. Include 30% 
allowance for replacement of defective tiles.

Replace or repair posts by jacking up roof/dormers 
as necessary. Repair the feet of the posts by 
scarfing new treated timber as required.

Remove any redundant fixings, surface mounted 
cables etc. Where services cables are required, 
site and route these discreetly.

Form new mortar bedded verges to gable ends from 
the ridge to eaves level. Include to infill the verge 
with suitable mortar mix, filling in approx. 40mm bed.

Cut off all ivy just above ground 
level and treat with suitable 
chemical killer. Leave to die off 
before carefully cutting and 
removing from wall surfaces.
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